

Due to the number of proposals received and internal staffing issues, we will need to delay the analysis of proposals and vendor interviews.

New Tentative schedule and dates:

Release RFP 4/17/2023

Vendor Written Inquiries (on or before) 5/8/2023

City response to Written Inquiry (on or before) 5/10/2023

Proposals due from potential bidders 5/24/2023

Vendors contacted to schedule interviews 7/10/2023-7/14/2023

Interviews with vendors ~~6/19/2023-6/23/2023~~ 7/31/2023-8/3/2023

Vendor Notified of accepted bids TBD

Award of Contract TBD

Project Start Date TBD

We apologize for the change in schedule.