

Due to the number of proposals received and internal staffing issues, we will need to delay the analysis of proposals and vendor interviews.

New Tentative schedule and dates:

Release RFP 4/17/2023

Vendor Written Inquiries (on or before) 5/8/2023

City response to Written Inquiry (on or before) 5/10/2023

Proposals due from potential bidders 5/17/2023

City contacts selected vendors to set up a timeslot for their interview: 6/26/2023-6/30/2023

Interviews with vendors ~~6/5/2023-6/9/2023~~ 7/10/2023-7/13/2023

Vendor Notified of accepted bids TBD

Award of Contract TBD

Project Start Date TBD

We apologize for the change in schedule.