

TABLE OF CONTENTS

Division 01 – General Requirements

01 11 00	Summary of Work
01 11 40	Issuance of Drawings and Specifications
01 11 50	Mandatory Provisions
01 13 00	Project Schedule
01 14 00	Work Restrictions
01 14 19	Contractor's Use of the Premises
01 19 00	Project Manual Language
01 20 00	Payment Procedures
01 26 00	Payment for Changes and Extra Work
01 26 30	Differing Site Conditions
01 26 46	Construction Incentive Change Proposal
01 26 57	Change Order Requests
01 29 73	Schedule of Values
01 30 00	Shop Drawings, Product Data and Samples
01 31 19	Project Meetings
01 32 16	Progress Schedules and Reports
01 33 00	Submittal Procedures
01 35 26	Safety Plan
01 35 29	Hazardous Materials Procedures
01 41 00	Regulatory Requirements
01 42 16	Abbreviations
01 45 00	Quality Control
01 45 33	Special Tests & Inspections
01 50 00	Temporary Facilities and Controls
01 55 00	Traffic Regulation
01 56 39	Tree Care and Protection
01 57 00	Environmental Control
01 57 23	Stormwater Pollution Prevention
01 60 00	Product Requirements
01 61 00	Guaranty
01 66 00	Storage of Materials and Equipment
01 71 00	Site Investigation
01 71 23	Field Engineering and Surveying
01 74 00	Site Maintenance and Cleanup
01 77 00	Project Closeout Procedures

Division 02 – Existing Conditions

- 02 41 00.....General Demolition
- 02 41 16.....Selective Structural Demolition

Division 03 – Concrete

- 03 07 10..... Epoxies
- 03 07 20..... Epoxy Resin-PCC Bonding Agent
- 03 11 00..... Concrete Form Work
- 03 20 00..... Concrete Reinforcement
- 03 30 00..... Cast In Place Concrete

Division 04 – Masonry

- 04 22 00.....Concrete Unit Masonry

Division 05 – Metals

- 05 12 00.....Structural Steel
- 05 50 00..... Metal Fabrications

Division 06 – Wood, Plastics, and Composites

- 06 10 00.....Rough Carpentry

Divisions 07-08

Not Used

Division 09 – Finishes

- 09 96 00.....Coatings

Division 10 – Specialties

- 10 71 19.....Flood Barriers

Divisions 11-30

Not Used

Division 31 – Earthwork

- 31 00 00..... Earthwork
- 31 05 19.....Filter Fabric and Geotextiles
- 31 10 00..... Site Preparation

31 23 16..... Structural Excavation
 31 23 16.13..... Trenching
 31 23 19..... Dewatering
 31 23 23..... Structural Fill
 31 23 30..... Cellular Concrete Fill
 31 50 00..... Excavation Support and Protection
 31 52 00..... Cofferdams

Division 32 – Exterior Improvements

32 01 16..... Pavement Restoration
 32 01 80..... Operation and Maintenance of Irrigation
 32 01 90..... Operation and Maintenance of Planting
 32 01 90.29..... Topsoil Preservation
 32 05 00..... Mechanically Stabilized Earth Walls
 32 11 23..... Aggregate Base
 32 12 16..... Asphaltic Concrete Paving
 32 16 00..... Concrete Curbs, Gutters, Sidewalks
 32 17 23..... Pavement Markings
 32 80 00..... Irrigation
 32 91 13..... Soil Preparation for Planting
 32 93 00..... Trees, Plants and Groundcover

Divisions 33-34

Not Used

Division 35 – Coastal Construction

35 31 16..... Steel Sheet Piling Seawalls

Divisions 36-48

Not Used

END OF SECTION

THIS PAGE INTENTIONALLY BLANK